

INCLUDE IN ALL TENDERS**AMENDMENTS TO SPECIFICATION 1.2, GENERAL, RE: CONTRACTOR MOBILIZING TO SITE**

Section 1.2.8.1, PRE-CONSTRUCTION MEETING, the last paragraph is replaced with the following:

The Contractor must provide a list of all planned sub-contractors for the Project and identify which ones he believes should attend the meeting. The Consultant may review the list and may require the Contractor to ensure certain key sub-contractors attend. In addition to the sub-contractors, the Contractor must ensure that its project supervisor and its designated safety and traffic representatives are in attendance. In addition, the Contractor cannot mobilize to Site until after the Contract is executed and the Department has indicated it has received and is satisfied with all requested documents. The Contractor is responsible for ensuring requested documents are provided and understands that the Department will not authorize mobilization to the Site if all requested documents have not been received by the Department. The Contractor acknowledges and agrees that it cannot make a claim for any costs, delays, additional time or completion date adjustments, or damages associated with its delay or failure to submit all requested documents and not being authorized to mobilize to Site.