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Cost Estimate "C"

 

For 

 

Hwy 99:06

 

TENDER 9999/07

 

Prepared for

 

Alberta Transportation

 

Southern Region

 

Prepared By

 

ABC Consulting

 

Somewhere, Alberta

 

June 4, 20

11

 

REVISION 3
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Item

 

Code

 

Item Description

 

Unit

 

Estimated

 

2011

 

Estimated

 

Estimated 

 

2011

 

AVE

 

No.

 

(CEB)

 

Quantity

 

Weighted

 

Unit Price

 

Cos

t

 

Cost

 

Average

 

"C"

 

"C"

 

 

 

1

 

X100

 

Mobilization (10 %)  GRADING work  

 

lump sum

 

1.0

 

$535,298.40

 

$542,172.66

 

2

 

X004

 

Site Occupancy

 

per day

 

$1,500.00

 

$1,500.00

 

$0

 

$0

 

3

 

G100

 

Clearing

 

ha

 

1.00

 

$1,750.00

 

$4,000.00

 

$4,000

 

$1,750

 

4

 

G225

 

Common Excavation

 

m3

 

560000.00

 

$2.10

 

$2.13

 

$1,192,800

 

$1,176,000

 

5

 

G220

 

Channel Excavation

 

m3

 

3500.00

 

$4.21

 

$4.50

 

$15,750

 

$14,735

 

6

 

G230

 

Borrow Topsoil Excavation

 

m3

 

360000.00

 

$1.58

 

$1.40

 

$504,000

 

$568,800

 

7

 

G235

 

Borrow Excavat

ion

 

m3

 

1020000.00

 

$1.87

 

$1.75

 

$1,785,000

 

$1,907,400

 

8

 

G239

 

Overhaul

 

m3.km

 

1720000.00

 

$0.56

 

$0.60

 

$1,032,000

 

$963,200

 

9

 

D100

 

Culverts  

-

 

Remove and Dispose (C.S.P.) (up to 700 mm dia.)

 

m

 

183.00

 

$30.00

 

$28.00

 

$5,124

 

$5,490

 

10

 

D105

 

Culverts 

-

 

Remove and Dispose (C.S.P.) (over 700 mm dia.)

 

m

 

44.00

 

$23.00

 

$35.00

 

$1,540

 

$1,012

 

11

 

D200

 

Granular Backfill 

-

 

Culverts

 

m3

 

500.00

 

$40.00

 

$14.00

 

$7,000

 

$20,000

 

12

 

D410

 

Culverts 

-

 

Supply and Install (600 mm dia. C.S.P.)

 

m

 

316.0

0

 

$100.00

 

$110.00

 

$34,760

 

$31,600

 

13

 

D425

 

Culverts 

-

 

Supply and Install (800 mm dia. C.S.P.)

 

m

 

656.00

 

$163.00

 

$135.00

 

$88,560

 

$106,928

 

14

 

D540

 

Grouting of Abandoned Culverts

 

m3

 

37.00

 

$208.00

 

$250.00

 

$9,250

 

$7,696

 

15

 

E018

 

Plugging A

bandoned Water Well

 

lump sum

 

1.00

 

$1,000.00

 

$1,500.00

 

$1,500

 

$1,000

 

16

 

G452

 

Remove and Dispose of Existing Fence

 

km

 

10.00

 

$772.86

 

$800.00

 

$8,000

 

$7,729

 

17

 

G453

 

Remove and Salvage of Existing Fence

 

km

 

2.50

 

$965.00

 

$1,000.00

 

$2,500

 

$2

,413

 

18

 

G475

 

New Fence 

-

 

Supply and Install 

-

 

Class B

 

km

 

10.00

 

$3,646.61

 

$3,700.00

 

$37,000

 

$36,466

 

19

 

G480

 

New Fence 

-

 

Supply and Install 

-

 

Class C

 

km

 

1.00

 

$5,783.33

 

$7,000.00

 

$7,000

 

$5,783

 

20

 

G014

 

New Fence 

-

 

Modified Class B 

-

(Five S

trand Barbwire)

 

km

 

0.20

 

$5,000.00

 

$5,000.00

 

$1,000

 

$1,000

 

21

 

G014

 

New Fence 

-

 

Modified Class B (2.4m Post Spacing)

 

km

 

2.00

 

$4,500.00

 

$5,500.00

 

$11,000

 

$9,000

 

22

 

G018

 

Relocate Ranch Gate

 

lump sum

 

1.00

 

$1,500.00

 

$1,500.00

 

$1,500

 

$1,50

0

 

23

 

G300

 

Topsoil Placement

 

m2

 

750000.00

 

$0.10

 

$0.14

 

$105,000

 

$75,000

 

24

 

E600

 

Seeding, Fertilizing and Harrowing

 

ha

 

145.00

 

$416.00

 

$455.00

 

$65,975

 

$60,320

 

25

 

E605

 

Seeding, Fertilizing and Mulching

 

ha

 

12.00

 

$2,700.00

 

$3,500.00

 

$42,

000

 

$32,400

 

HIGHWAY 99:06 

-

 

Grading Estimate Summary

 

Highway 90 to S. of Access

 


[image: image3.wmf]26

E500

Soil Covering (Low Flow)

m2

12000.00

$5.00

$5.00

$60,000

$60,000

27

A800

Supply of Aggregate - With Option

t

800.0

$0.95

$0.95

$760

$760

36

S830

Flexible Guide Post/Delineators - Round - Supply and Install

posts

180.00

$30.16

$30.00

$5,400

$5,429

37

S825

Remove and Dispose of Existing Guardrail

m

200.00

$6.07

$7.00

$1,400

$1,214

38

S820

Remove, Salvage and Reinstall Existing Guardrail

m

840.00

$15.45

$17.50

$14,700

$12,978

39

S800

W-Beam Guardrail - Supply and Install

m

2040.00

$40.25

$41.00

$83,640

$82,110

40

S257

Supply and Install Post - 100 mm x 150 mm

posts

105.00

$32.45

$35.00

$3,675

$3,407

41

S258

Supply and Install Post - 150 mm x 200 mm

posts

12.00

$50.00

$60.00

$720

$600

42

S272

Supply of Signs, Aluminum

m2

40.00

$188.55

$200.00

$8,000

$7,542

43

S270

Supply of Signs, 3/4" Plywood

m2

14.00

$213.35

$220.00

$3,080

$2,987

44

S275

Removal and Reinstallation or Disposal of Existing Signs - One Post

signs

55.00

$31.80

$30.00

$1,650

$1,749

45

S277

Removal and Reinstallation Disposal of Existing Signs - Two Posts

signs

15.00

$44.40

$100.00

$1,500

$666

46

S283

Concrete Base - Remove and Reinstall

units

4.00

$179.00

$200.00

$800

$716

47

S291

Remove and Reinstall Breakaway Steel Posts

posts

4.00

$97.33

$150.00

$600

$389

48

S288

Install Sign - Less than 1 m2

signs

100.00

$26.27

$30.00

$3,000

$2,627

49

S289

Install Sign - 1 m2 to 3 m2

signs

15.00

$88.72

$120.00

$1,800

$1,331

58

F750

Traffic Accommodation

lump sum

1.00

$200,000.00

$200,000.00

$200,000

$200,000

TOTAL

$5,888,282

$5,963,899

TOTAL ESTIMATED EXPENDITURE

$5,888,282

$5,963,899

CONTRACT ESTIMATE (rounded to nearest 1000 dollars)*

$5,888,000

$5,964,000

CONTINGENCIES @ 10%*

$588,800

$596,400

ENGINEERING (Total)

7.2%

$467,100

$467,100

UTILITIES

$25,000

$25,000

RIGHT-OF-WAY

$0

$0

GRADING ESTIMATE SUMMARY

$6,968,900

$7,052,500
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CONTRACT ESTIMATED SUMMARY "C"   

FOR TENDER 9999/00 HWY 99:06  

20 12   Estimated   

Construction  Costs  

Contract   

(Neares t $1,000)  

10%   

Contingencies   Engineering   Right of Way   Utilities   Totals  

Grading  

$5,888,000   $588,800   $467,100   $0   $25,000   $6,968,900  

GBC Surfacing  

$1,489,000   $148,900   $84,944   $0   $0   $1,722,844  

ACP Surfacing  

$2,338,000   $233,800   $67,431   $0   $0   $2,639,231  

CPR Overpass  

$2,788,000   $278,800   $166,276   $0   $0   $3,233,076  

ACP  -   Final Stage  -   S.   

of Access  

$596,000   $59,600   $33,311   $0   $0   $688,911  

Totals  

$13,099,000   $1,309,900   $819,062   $0   $25,000   $15,252,962  

2011   Average Unit   

Prices Costs  

Contract   

(Nearest $1,000)  

10%   

Contingencies   Engineering   Right of Way   Utilities   Totals  

Grading  

$5,964,000   $596,400   $467,100   $0   $25,000   $7,052,500  

GBC Surfacing  

$1,204,000   $120,400   $84,944   $0   $0   $1,409,344  

ACP Surfacing  

$2,237,000   $223,700   $67,431   $0   $0   $2,528,131  

CPR Overpass  

$2,758,000   $275,800   $166,276   $0   $0   $3,200,076  

ACP  -   Final Stage  -   S.   

of Access  

$574,000   $57,400   $33,311   $0   $0   $664,711  

Totals  

$12,737,000   $1,273,700   $819,062   $0   $25,000   $14,854,762  

Notes:  

2011   Average Unit Prices obtained from UNIT   PRICE REPORT DATED April 12 2011  

Southern Region Prices were used when available and Provincial Average Prices were used when no price for  

Southern Region was available.  








Bid





Code





Unit





Estimated





2011





Estimated





Estimated 





2011 AVE





No.





(CEB)





Quantity





AVE





Unit Price





Cost





Cost





"C"





"C"





1





X100





Mobilization (10 %) ACP





lump sum





1.0





$212,562.50





$203,328.45





2





X004





Site Occupancy





per day





$1,500.00 





$1,500.00





$0.00





$0





27





A800





Supply of Aggregate - With Option





t





78000.0





$0.95





$0.95





$74,100.00





$74,100





28





Q185





Gravel Surfacing





t





10000.0





$3.80 





$5.00 





$50,000.00





$38,000





33





Q487





Asphalt Concrete Pavement - EPS Mix Type 1





t





67000.0





$27.20 





$28.25 





$1,892,750.00





$1,822,400





34





Q510





Asphalt Mix For Others





t





1000.0





$23.40 





$24.00 





$24,000.00





$23,400





50





S310





Pavement Message Markings - Turn Arrow (Single or Double)





units





17.0





$41.24 





$50.00 





$850.00





$701





51





S315





Pavement Message Markings -  Stop Bar





units





4.0





$51.55 





$75.00 





$300.00





$206





53





S350





Roadway Lines - Supplying Paint and Painting (Directional Dividing and 2 Edge Lines)





km





23.5





$452.11 





$500.00 





$11,750.00





$10,625





54





S355





Roadway Lines - Supplying Paint and Painting (Lane Dividing Lines)





km





7.5





$202.11 





$250.00 





$1,875.00





$1,516





55





S360





Intersection Lines - Supplying Paint and Painting





intersections





2.0





$168.39 





$250.00 





$500.00





$337





56





X510





Cutting of Pavement Edge





m





10000.0





$5.00 





$5.75 





$57,500.00





$50,000





57





S052





Remove and Dispose Advance Warning Signs





units





2.0





$6,000.00 





$6,000.00 





$12,000.00





$12,000





TOTAL





$2,338,188





$2,236,613





TOTAL ESTIMATED EXPENDITURE





$2,338,188





$2,236,613





CONTRACT ESTIMATE (rounded to nearest 1000 dollars)*





$2,338,000





$2,237,000





CONTINGENCIES @ 10%*





$233,800





$223,700





ENGINEERING (Total)





$67,431





$67,431





UTILITIES





$0





$0





RIGHT-OF-WAY





$0





$0





TOTAL ESTIMATE HIGHWAY 99:06 - ACP





$2,639,231





$2,528,131





HIGHWAY 99:06 ACP ESTIMATE SUMMARY





Highway 90 to S. of Access





Item





Code





Item Description





Unit





Estimated





2011





Estimated





Estimated 





2011 AVE





No.





(CEB)





Quantity





AVE





Unit Price





Cost





Cost





"C"





"C"





 





1





X100





Mobilization (10 %) GBC





lump sum





1.0





$138,795





112,312.96





2





X004





Site Occupancy





per day





$1,500.00





$1,500.00





$0





$0





27





A800





Supply of Aggregate - With Option





t





173000.0





$0.95





$0.95





$164,350





$164,350





29





B100





Subgrade Excavation





m3





500.0





$3.92





$4.00





$2,000





$1,960





30





B172





Granular Fill (Pit-run) 6 - 80





t





1000.0





$13.33





$14.00





$14,000





$13,330





31





B282





Granular Base Course 2-25





t





172000.0





$5.30





$6.80





$1,169,600





$911,600



























































TOTAL





$1,450,745





$1,171,663





TOTAL ESTIMATED EXPENDITURE





$1,450,745





$1,171,663





CONTRACT ESTIMATE (rounded to nearest 1000 dollars)*





$1,451,000





$1,172,000





CONTINGENCIES @ 10%*





$145,100





$117,200





ENGINEERING (Total)





5.2%





$84,944





$84,944





UTILITIES





$0





$0





RIGHT-OF-WAY





$0





$0





GBC ESTIMATE





$1,684,844





$1,377,454





HIGHWAY 99:06 - GBC ESTIMATE SUMMARY





Highway 90 to S. of Access





Bid





Code





Item Description





Unit





Estimated





2011





Estimated





Estimated 





2011 AVE





No.





(CEB)





Quantity





AVE





Unit Price





Cost





Cost





"C"





"C"





 





59





X100





Mobilization (10 %) Bridge Structures





lump sum





1.0





 





 





253,468.25





250,708.37





60





X004





Site Occupancy





per day





$600.00 





$600.00





$0 





$0





61





F186





Excavation - Structural





lump sum





1





$40,000.00 





$40,000.00





$40,000 





$40,000





62





F190





Backfill





lump sum





1





$400,000.00 





$400,000.00





$400,000 





$400,000





63





F812





Supply of Piling - H-Pile





m





466





$62.89 





$65.00





$30,290 





$29,307





64





F816





Pile Set-up





piles





28





$1,191.24 





$1,200.00





$33,600 





$33,355





65





F818





Pile Driving





m





466





$4.00 





$4.00





$1,864 





$1,864





66





F018





Mechanically Stabilized Earth Wall





lump sum





1





$640,000.00 





$640,000.00





$640,000 





$640,000





67





F963





Supply of Girders - Precast Long Span - DBC Type (Exterior)





girders





4





$25,000.00 





$25,000.00





$100,000 





$100,000





68





F963





Supply of Girders - Precast Long Span - DBC Type (Interior)





girders





18





$25,000.00 





$25,000.00





$450,000 





$450,000





69





F940





Delivery of Girders





lump sum





1





$25,000.00 





$25,000.00





$25,000 





$25,000





70





F945





Erection of Girders





lump sum





1





$130,000.00 





$130,000.00





$130,000 





$130,000





71





F834





Concrete - Class C





m3





191





$619.00 





$675.00





$128,925 





$118,229





72





F840





Concrete - Modified Class SF





m3





382





$819.64 





$850.00





$324,700 





$313,102





73





F850





Plain Reinforcing Steel - Supply





kg





29227





$0.83 





$0.85





$24,843 





$24,258





74





F852





Epoxy-coated Reinforcing Steel - Supply





kg





33188





$1.32 





$1.35





$44,804 





$43,808





75





F854





Reinforcing Steel - Place





kg





62415





$0.41 





$0.45





$28,087 





$25,590





76





F905





Supply of Bearings





lump sum





1





$10,000.00 





$10,000.00 





$10,000 





$10,000





77





F780





Bridge rail





lump sum





1





$79,700.00 





$79,700.00 





$79,700 





$79,700





78





F020





Tube Rail Fence





m





215





$40.00 





$40.00 





$8,600 





$8,600





79





F965





Ducts





lump sum





1





$5,200.00 





$5,200.00 





$5,200 





$5,200





80





F970





Miscellaneous Iron





lump sum





1





$10,000.00 





$10,000.00 





$10,000 





$10,000





81





F842





Sealer





lump sum





1





$10,000.00 





$10,000.00 





$10,000 





$10,000





81





F022





Ditch Lining





m2





800





$2.00 





$2.00 





$1,600 





$1,600





82





F022





Sacked Concrete Drain Troughs





m





166





$45.00 





$45.00 





$7,470 





$7,470





 





TOTAL





 





 





$2,788,151





$2,757,792





TOTAL ESTIMATED EXPENDITURE





$2,788,151





$2,757,792





CONTRACT ESTIMATE (rounded to nearest 1000 dollars)*





$2,788,000





$2,758,000





CONTINGENCIES @ 10%*





$278,800





$275,800





ENGINEERING 





$166,276





$166,276





UTILITIES





$0





$0





RIGHT-OF-WAY





$0





$0





TOTAL ESTIMATE HIGHWAY 99:06 CPR OVERPASS





$3,233,076





$3,200,076





HIGHWAY 99:06 CPR OVERPASS BF 99999 N and BF 99999 S ESTIMATE SUMMARY





Bid





Code





Item Description





Unit





Estimated





2011





Estimated





Estimated 





2011 AVE





No.





(CEB)





Quantity





AVE





Unit Price





Cost





Cost





"C"





"C"





1





X100





Mobilization (10 %) ACP





lump sum





1.00





$54,169





$52,203





2





X004





Site Occupancy





per day





$1,500.00





$1,500.00





$0





$0





29





B100





Subgrade Excavation





m3





250.00





$3.92





$4.00





$1,000





$980





30





B172





Granular Fill (Des 6-80)





t





500.00





$13.33





$14.00





$7,000





$6,665





27





A800





Aggregate Supply With Option





t





17500.00





$0.95





$0.95





$16,625





$16,625





33





Q487





Asphalt Concrete Pavement - EPS Mix Type H1





t





17000.00





$27.20





$28.25





$480,250





$462,400





38





S820





Remove, Salvage and Reinstall Existing Guardrail





m





138.00





$15.45





$17.50





$2,415





$2,132





35





G270





Side slope Improvement





km





3.00





$9,186.15





$9,200.00





$27,600





$27,558





50





S310





Pavement Message Markings - Turn Arrow (Single or Double)





units





18.0





$41.24 





$50.00 





$900.00





$742





52





S315





Pavement Message Markings - Stop Bar





units





6.00





$51.55





$75.00





$450





$309





52





S321





Pavement Messages - STOP





units





6.00





$383.21





$450.00





$2,700





$2,299





53





S350





Roadway Lines - Supplying Paint and Painting (Directional  





Driving and 2 Edge Lines)





km





4.00





$452.11





$500.00





$2,000





$1,808





55





S360





Intersection Lines - Supplying Paint and Painting





intersections





3.00





$168.39 





$250.00 





$750.00 





$505





TOTAL





$595,859





$574,228





TOTAL ESTIMATED EXPENDITURE





$595,859





$574,228





CONTRACT ESTIMATE (rounded to nearest 1000 dollars)*





$596,000





$574,000





CONTINGENCIES @ 10%*





$59,600





$57,400





ENGINEERING (Total)





$33,311





$33,311





UTILITIES





$0





$0





RIGHT-OF-WAY





$0





$0





TOTAL ESTIMATE HIGHWAY 99:06 - ACP - Final Stage Paving





$688,911





$664,711





HWY 99:06 ACP (FINAL STAGE) ESTIMATE SUMMARY





S. of Access - N. of Anytown





Estimated 





2011 AVE





Cost





Cost





"C"





TOTAL ESTIMATED EXPENDITURE*





$13,099,225





$12,736,085





CONTRACT ESTIMATE (rounded to nearest 1000 dollars)*





$13,099,000





$12,737,000





CONTINGENCIES @ 10%*





$1,309,900





$1,273,700





ENGINEERING (Total)





6.3%





$819,062





$819,062





UTILITIES





$25,000





$25,000





RIGHT-OF-WAY





$0





$0





TOTAL CONTRACT ESTIMATE - ALL PHASES COMBINED





$15,252,962





$14,854,762





*Note: Total Estimated Expenditure values vary from individual estimate summaries due to rounding.





Prepared By:





Person 1, Transportation Engineer





Checked By:





Person 2, Sr. Project Manager





Date





October 11, 2011





Checked By:





Person 3, RET Project Manager





Revision 3 - Final Check Revised Costs for Engineering and Combining Quantities.
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Item







Code







Item Description







Unit







Estimated







2011







Estimated







Estimated 







2011 AVE







No.







(CEB)







Quantity







Weighted







Unit Price







Cost







Cost







Average







"C"







"C"







 







1







X100







Mobilization (10 %)  GRADING work  







lump sum







1.0







$535,298.40







$542,172.66







2







X004







Site Occupancy







per day







$1,500.00







$1,500.00







$0







$0







3







G100







Clearing







ha







1.00







$1,750.00







$4,000.00







$4,000







$1,750







4







G225







Common Excavation







m3







560000.00







$2.10







$2.13







$1,192,800







$1,176,000







5







G220







Channel Excavation







m3







3500.00







$4.21







$4.50







$15,750







$14,735







6







G230







Borrow Topsoil Excavation







m3







360000.00







$1.58







$1.40







$504,000







$568,800







7







G235







Borrow Excavation







m3







1020000.00







$1.87







$1.75







$1,785,000







$1,907,400







8







G239







Overhaul







m3.km







1720000.00







$0.56







$0.60







$1,032,000







$963,200







9







D100







Culverts  - Remove and Dispose (C.S.P.) (up to 700 mm dia.)







m







183.00







$30.00







$28.00







$5,124







$5,490







10







D105







Culverts - Remove and Dispose (C.S.P.) (over 700 mm dia.)







m







44.00







$23.00







$35.00







$1,540







$1,012







11







D200







Granular Backfill - Culverts







m3







500.00







$40.00







$14.00







$7,000







$20,000







12







D410







Culverts - Supply and Install (600 mm dia. C.S.P.)







m







316.00







$100.00







$110.00







$34,760







$31,600







13







D425







Culverts - Supply and Install (800 mm dia. C.S.P.)







m







656.00







$163.00







$135.00







$88,560







$106,928







14







D540







Grouting of Abandoned Culverts







m3







37.00







$208.00







$250.00







$9,250







$7,696







15







E018







Plugging Abandoned Water Well







lump sum







1.00







$1,000.00







$1,500.00







$1,500







$1,000







16







G452







Remove and Dispose of Existing Fence







km







10.00







$772.86







$800.00







$8,000







$7,729







17







G453







Remove and Salvage of Existing Fence







km







2.50







$965.00







$1,000.00







$2,500







$2,413







18







G475







New Fence - Supply and Install - Class B







km







10.00







$3,646.61







$3,700.00







$37,000







$36,466







19







G480







New Fence - Supply and Install - Class C







km







1.00







$5,783.33







$7,000.00







$7,000







$5,783







20







G014







New Fence - Modified Class B -(Five Strand Barbwire)







km







0.20







$5,000.00







$5,000.00







$1,000







$1,000







21







G014







New Fence - Modified Class B (2.4m Post Spacing)







km







2.00







$4,500.00







$5,500.00







$11,000







$9,000







22







G018







Relocate Ranch Gate







lump sum







1.00







$1,500.00







$1,500.00







$1,500







$1,500







23







G300







Topsoil Placement







m2







750000.00







$0.10







$0.14







$105,000







$75,000







24







E600







Seeding, Fertilizing and Harrowing







ha







145.00







$416.00







$455.00







$65,975







$60,320







25







E605







Seeding, Fertilizing and Mulching







ha







12.00







$2,700.00







$3,500.00







$42,000







$32,400
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CONTRACT ESTIMATED SUMMARY "C" 







FOR TENDER 9999/00 HWY 99:06







2012 Estimated 







Construction Costs







Contract 







(Nearest $1,000)







10% 







Contingencies







Engineering







Right of Way







Utilities







Totals







Grading







$5,888,000







$588,800







$467,100







$0







$25,000







$6,968,900







GBC Surfacing







$1,489,000







$148,900







$84,944







$0







$0







$1,722,844







ACP Surfacing







$2,338,000







$233,800







$67,431







$0







$0







$2,639,231







CPR Overpass







$2,788,000







$278,800







$166,276







$0







$0







$3,233,076







ACP - Final Stage - S. 







of Access







$596,000







$59,600







$33,311







$0







$0







$688,911







Totals







$13,099,000







$1,309,900







$819,062







$0







$25,000







$15,252,962







2011 Average Unit 







Prices Costs







Contract 







(Nearest $1,000)







10% 







Contingencies







Engineering







Right of Way







Utilities







Totals







Grading







$5,964,000







$596,400







$467,100







$0







$25,000







$7,052,500







GBC Surfacing







$1,204,000







$120,400







$84,944







$0







$0







$1,409,344







ACP Surfacing







$2,237,000







$223,700







$67,431







$0







$0







$2,528,131







CPR Overpass







$2,758,000







$275,800







$166,276







$0







$0







$3,200,076







ACP - Final Stage - S. 







of Access







$574,000







$57,400







$33,311







$0







$0







$664,711







Totals







$12,737,000







$1,273,700







$819,062







$0







$25,000







$14,854,762







Notes:







2011 Average Unit Prices obtained from UNIT PRICE REPORT DATED April 12 2011







Southern Region Prices were used when available and Provincial Average Prices were used when no price for







Southern Region was available.
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26







E500







Soil Covering (Low Flow)







m2







12000.00







$5.00







$5.00







$60,000







$60,000







27







A800







Supply of Aggregate - With Option







t







800.0







$0.95







$0.95







$760







$760







36







S830







Flexible Guide Post/Delineators - Round - Supply and Install







posts







180.00







$30.16







$30.00







$5,400







$5,429







37







S825







Remove and Dispose of Existing Guardrail







m







200.00







$6.07







$7.00







$1,400







$1,214







38







S820







Remove, Salvage and Reinstall Existing Guardrail







m







840.00







$15.45







$17.50







$14,700







$12,978







39







S800







W-Beam Guardrail - Supply and Install







m







2040.00







$40.25







$41.00







$83,640







$82,110







40







S257







Supply and Install Post - 100 mm x 150 mm







posts







105.00







$32.45







$35.00







$3,675







$3,407







41







S258







Supply and Install Post - 150 mm x 200 mm







posts







12.00







$50.00







$60.00







$720







$600







42







S272







Supply of Signs, Aluminum







m2







40.00







$188.55







$200.00







$8,000







$7,542







43







S270







Supply of Signs, 3/4" Plywood







m2







14.00







$213.35







$220.00







$3,080







$2,987







44







S275







Removal and Reinstallation or Disposal of Existing Signs - One Post







signs







55.00







$31.80







$30.00







$1,650







$1,749







45







S277







Removal and Reinstallation Disposal of Existing Signs - Two Posts







signs







15.00







$44.40







$100.00







$1,500







$666







46







S283







Concrete Base - Remove and Reinstall







units







4.00







$179.00







$200.00







$800







$716







47







S291







Remove and Reinstall Breakaway Steel Posts







posts







4.00







$97.33







$150.00







$600







$389







48







S288







Install Sign - Less than 1 m2







signs







100.00







$26.27







$30.00







$3,000







$2,627







49







S289







Install Sign - 1 m2 to 3 m2







signs







15.00







$88.72







$120.00







$1,800







$1,331







58







F750







Traffic Accommodation







lump sum







1.00







$200,000.00







$200,000.00







$200,000







$200,000







TOTAL







$5,888,282







$5,963,899







TOTAL ESTIMATED EXPENDITURE







$5,888,282







$5,963,899







CONTRACT ESTIMATE (rounded to nearest 1000 dollars)*







$5,888,000







$5,964,000







CONTINGENCIES @ 10%*







$588,800







$596,400







ENGINEERING (Total)







7.2%







$467,100







$467,100







UTILITIES







$25,000







$25,000







RIGHT-OF-WAY







$0







$0







GRADING ESTIMATE SUMMARY







$6,968,900







$7,052,500












