APPENDIX F
APPENDIX F

	ALBERTA 

Transportation

Technical Standards Branch
	
Date: Aug 31, 2011

	
	

	SURFACING ESTIMATE WORKSHEET
	File: Hwy. 41:08

	Designed by: D.C.
	        Hwy. 545:02

	Reviewed by: M.J.
	        A.R.  154

	

	
	ASPHALT CONCRETE PAVEMENT -  EPS
	

	

	“Contractor’s Supply With Option”

	

	PROJECT:
	Hwy. 41:08

	LOCATION
	N. of Hilda Access - N. of Jct Hwy. 545

	
	km 21.850 - km 39.229 = 17.379 km

	
	

	SUBGRADE EXCAVATION
	allow  400 m3

	
	Subgrade Excavation : 400 m3 X 16.80 $/m3 =                          $6,720

	
	

	GRANULAR FILL (Pit- Run) Des. 6 - 125
	Backfill : 200 m3 X 2.33 t/m3= 
	470 t
	

	
	
	470 t

	
	Granular Fill Des. 6:  500 t X 20.00 $/t =                                  $10,000

	
	

	GRANULAR FILL Des. 2-25 
	Backfill : 200 m3 X 2.33 t/m3= 
	470 t
	

	
	
	470 t

	
	Granular Fill Des. 2 : 500 t X 33.00 $/t =                                  $16,500

	
	

	ASPHALT CONCRETE PAVEMENT End Product Spec. Mix Type M1/200-300A

	‘A’ km 21.850 to km 39.229 = 17.379 km X 1,400 t/km =
	24,330 t

	CB6-2.3M34B :
	

	     [ 1600 m2 + ( 350 m X 0.125 m ) ] X 0.050 m X 2.33 t/m3 + 10% =
	     210 t

	Int. 381 :
	

	     [ 2200 m2 + ( 500 m X 0.125 m ) ] X 0.050 m X 2.33 t/m3 + 10% =
	     290 t

	
	24,830 t



	

	Asphalt Concrete Pavement - E.P.S. Mix Type M1/200-300A: 24,900 t X 65.00 $/t =                                                                  $1,618,500

	
	

	
	

	ASPHALT CONCRETE PAVEMENT End Product Spec. Mix Type S1/200-300A

	‘A’ km 21.850 to km 39.229 = 17.379 km X 750 t/km =
	13,040 t

	CB6-2.3M34B :
	

	     [ 1600 m2 + ( 350 m X 0.300 m ) ] X 0.020 m X 2.33 t/m3 + 10% =
	
90 t

	Int. 381 :
	

	     [ 2200 m2 + ( 500 m X 0.300 m ) ] X 0.020 m X 2.33 t/m3 + 10% =
	
120 t

	
	13,250 t



	Asphalt Concrete Pavement - E.P.S. Mix Type S1/200-300A: 13,300 t X 70.00 $/t =                                                                      $931,000

	

	

	ROADWAY LINES - Supplying Paint & Painting Directional Dividing + 2 Edge

	‘A’ km 21.850 to km 39.229 = 
	17.379 km
	
	

	
	17.379 km
	

	Roadway Lines - Supplying Paint & Painting Directional Dividing + 2 Edge : 17.38 km X 715.00 $/km =                                          $12,427

	
	

	
	

	
	

	ROADWAY LINES - Supplying Paint & Painting Lane Dividing Lines – Turnout

	km 22.060 to km 22.380 = 
	 0.320 km

	
	 0.320 km
	

	Roadway Lines - Supplying Paint & Painting Lane Dividing Lines - Turnout : 0.32 km X 501.00 $/km =                                                $161

	
	

	
	

	INTERSECTION LINES - Supplying Paint & Painting All Lines
	

	Int # 381
	

	Intersection Lines – Supplying Paint & Painting All Lines : 1 unit X 251.00 $/unit =                                                                                $251

	
	

	
	

	SUPPLY OF AGGREGATE - WITH OPTION
	

	Granular Fill : 
	1,000 t
	
	

	ACP :
	38,200 t
	
	

	TOTAL : 
	39,200 t
	
	

	Supply of Aggregate - With Option : 39,200 t X 2.50 $/t =                                                                                                                 $98,000

	
	

	
	MOBILIZATION (10 %)
	
	$269,356

	
	
	

	
	SUB-TOTAL 
	$2,962,915

	
	
	
	

	
	CONSTRUCTION COST
	$2,963,000

	
	
	

	
	CONTINGENCY (5 %)
	$148,150

	
	
	

	
	ENGINEERING (10%)
	
	$311,115

	
	 
	

	
	TOTAL ESTIMATED COST
	$3,422,000

	
	              (to nearest $1000)
	


	ALBERTA 

Transportation

Technical Standards Branch
	
Date: Aug 31, 2011

	
	

	SURFACING ESTIMATE WORKSHEET
	File: Hwy. 41:08

	Designed by: D.C.
	        Hwy. 545:02

	Reviewed by: M.J.
	        A.R.  154

	

	
	ASPHALT CONCRETE PAVEMENT – EPS
	

	 “Contractor’s Supply With Option”

	

	PROJECT:
	Hwy. 545:02

	LOCATION: 
	From Jct. Hwy. 41:08 to Saskatchewan Border

	
	km 0.000 - km 6.511 = 6.511

	
	

	SUBGRADE EXCAVATION


	allow 100 m3

	
	Subgrade Excavation : 100 m3 X 16.80 $/m3 = 
$1,680

	
	

	GRANULAR FILL (Pit-Run) Des.  6 - 125
	Backfill : 50 m3 X 2.33 t/m3 = 
	120 t
	

	
	
	120 t

	
	Gran. Fill Des. 6: 150 t X 20.00 $/t =
$3,000

	
	

	GRANULAR FILL Des. 2 - 25 
	Backfill : 50 m3 X 2.33 t/m3 = 
	120 t
	

	
	
	120 t

	 
	Gran. Fill Des. 2: 150 t X33.00 $/t = 
$4,950

	
	

	

	ASPHALT CONCRETE PAVEMENT End Product Spec. Mix Type L1/200-300A

	‘B’ km 0.000 to km 6.511 = 6.511 X 1,950 t/km = 
	12,700 t
	
	

	
	12,700 t
	

	Asphalt Concrete Pavement - E.P.S. Mix Type L1/200-300A : 12,700 t X 68.00 $/t =
$863,600

	
	
	

	ROADWAY LINES - Supplying Paint & Painting Directional Dividing + 2 Edge

	‘B’ km 0.000 to km 6.511 = 
	6.511 km
	
	

	
	6.511 km
	

	Roadway Lines - Supplying Paint & Painting Directional Dividing + 2 Edge 6.51 km X 715.00 $/km = 
$4,655

	
	

	SUPPLY OF AGGREGATE - WITH OPTION
	

	Granular Fill : 
	300 t
	
	

	ACP :
	12,700 t
	
	

	TOTAL : 
	13,000 t
	
	

	Supply of Aggregate - With Option : 13,000 t X 2.50 $/t =
$32,500

	
	

	
	 MOBILIZATION  (10 %)
	
               $91,039

	
	
	

	
	SUB-TOTAL 
	
$1,001,424

	
	
	

	
	CONSTRUCTION COST 
	
$1,002,000

	
	
	

	
	CONTINGENCY (5 %)
	
$50,100

	
	
	

	
	ENGINEERING (10 %)
	
	
$105,210

	
	
	

	
	TOTAL ESTIMATED COST
	
	
$1,157,000

	
	(to nearest $1000)
	


	ALBERTA 

Transportation

Technical Standards Branch
	
Date: Aug 31, 2011

	
	

	SURFACING ESTIMATE WORKSHEET
	File: Hwy. 41:08

	Designed by: D.C.
	        Hwy. 545:02

	Reviewed by: M.J.
	        A.R.  154

	

	
	ASPHALT CONCRETE PAVEMENT – EPS
	

	 “Contractor’s Supply With Option”

	

	

	PROJECT:
	A.R. 154 

	LOCATION: 
	From Jct. Hwy. 41:08 to E. of Hilda 

	
	km 0.000 - km 5.124 = 5.124 km

	
	

	
	

	ASPHALT CONCRETE PAVEMENT End Product Spec. Mix Type L1/200-300A

	‘C’ km 0.000 to km 5.124 = 5.124 km X 1,050 t/km = 
	5,380 t
	

	
	5,380 t

	Asphalt Concrete Pavement - E.P.S. Mix Type L1/200-300A: 5,400 t X 68.00 $/t = 
$367,200

	
	

	ROADWAY LINES - Supplying Paint & Painting Directional Dividing + 2 Edge

	‘C’ km 0.030 to km 5.124 = 
	5.09 km
	
	

	
	5.09 km
	

	Roadway Lines – Supplying Paint & Painting Directional Dividing + 2 Edge:

5.09 km X 715.00 $/km =
$3,640

	
	

	SUPPLY OF AGGREGATE - WITH OPTION
	

	ACP :
	5,400 t
	
	

	TOTAL : 
	5,400 t
	
	

	Supply of Aggregate - With Option : 5,400 t X 2.50 $/t =
$13,500

	
	

	
	MOBILIZATION (10%) 
	
$38,434

	
	
	

	
	SUB-TOTAL 
	
 $422,774

	
	
	


	
	CONSTRUCTION COST
	
$423,000

	
	
	

	
	CONTINGENCY (5%)
	 
$21,150

	
	
	

	
	ENGINEERING (10%)
	
$44,415

	
	
	

	
	TOTAL ESTIMATED COST
	
$489,000

	
	(to nearest $1000)
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